



TRANSPORTATION & FACILITIES DEPARTMENT

Addendum No. 1

February 7, 2019

2019 STREET IMPROVEMENTS – PROJECT B

Town Project No. ST1280

The following items shall be taken into consideration when preparing bids for this project and this addendum shall become a part of and take precedence over anything contrarily shown or described in the Contract Documents.

Replies will be issued by Addenda, mailed or delivered to all parties recorded by the Engineer as having received the Bidding Documents. Questions received less than five business days prior to the date for opening of Bids may not be answered. Only questions answered by written Addenda will be binding. Oral and other interpretations or clarifications will be without legal effect.

Item 1: Section 00300 Bid Proposal-update

Bid quantities are revised on page 00300-5 to correct a formatting error. The revised quantities are denoted by red font. The modifications are limited to pages 00300-4 and 00300-5.

Item 2: Section 00500 Agreement-update

The date of availability for Intermediate Contract Time Number 3 is revised to July 1, 2019. The revised date is denoted by red font. The modifications are limited to page 00500-6.

Attachments:

1. SECTION 00300 BID PROPOSAL, pages 00300-4 and 00300-5
2. SECTION 00500 AGREEMENT, pages 00500-5 and 00500-6

END OF ADDENDUM NO. 1

TOWN of CARY

316 North Academy Street • Cary, NC 27513 • PO Box 8005 • Cary, NC 27512-8005
tel 919-469-4030 • fax 919-460-4935 • www.townofcary.org

Brian F. Alexander

Brian F. Alexander, PE – Engineering Consultant Project Manager, AECOM

2/7/2019

Date of Issuance

CERTIFICATION

I HEREBY CERTIFY THAT THE ADDENDUM NUMBER 1 SPECIFICATIONS AND PLAN REVISIONS CONTAINED HEREIN WERE PREPARED BY ME OR UNDER MY DIRECT SUPERVISION.

SIGNED, SEALED, AND DATED THIS 7TH DAY OF FEBRUARY 2019.



BY *Brian F. Alexander*
Brian F. Alexander, PE
Project Manager
AECOM

Prepared in the Office of:

AECOM

AECOM Technical Services of North Carolina, Inc.
701 Corporate Center Drive
Suite 475
Raleigh, NC 27607
NCBELS Licensure No. F-0342

BID PROPOSAL- ADDENDUM NO. 1

**GENERAL CONSTRUCTION
FOR THE**

**FY19 Street Improvements – Project B
Town of Cary Project No. ST1280
(the “Project”)**

NO.	ITEM DESCRIPTION	SECTION REFERENCE	QUANTITY	UNIT	UNIT BID PRICE	AMOUNT BID
1	Mobilization (5% maximum)	700	1	LS		
2	Asphalt Concrete Surface Course, Type S9.5C	05000, 21000	5,400	TN		
3	Milling Asphalt Pavement – 2" Depth	05000, 21000	44,800	SY		
4	Milling Asphalt Pavement – 3" Depth	05000, 21000	2,100	SY		
5	Patching, Type S9.5C <i>Resurfacing Street Segments Only</i>	05000, 21000	100	TN		
6	Patching, Type S9.5C <i>Patching Street Segments Only</i>	05000, 21000	160	TN		
7	New Manhole Frame and Cover (including adjustment)- <i>Contingency</i>	05000, 09000, 21000	2	EA		
8	Adjust Manhole, Manual	05000, 10000, 21000	25	EA		
9	Adjust Manhole, Manhole Riser- <i>Contingency</i>	05000, 09000, 21000	2	EA		
10	New Water Valve (including adjustment)	05000, 10000, 21000	4	EA		
11	Adjust Water Valve, Manual	05000, 10000, 21000	27	EA		
12	Adjust Water Valve, Water Valve Riser- <i>Contingency</i>	05000, 10000, 21000	3	EA		
13	New Catch Basin Frame & Grate Replacement- <i>Contingency</i>	NCDOT S858	2	EA		

NO.	ITEM DESCRIPTION	SECTION REFERENCE	QUANTITY	UNIT	UNIT BID PRICE	AMOUNT BID
14	Remove and Replace Standard 30" Curb and Gutter	06000, 21000	40	LF		
15	Remove and Replace Curb Ramp Single	6000/NCDOT 848.06	6	EA		
16	Remove and Replace 4"dx5'w Concrete Sidewalk-Contingency	6000	60	LF		
17	Remove and Replace 6"dx8'w Driveway Apron-Contingency	6000	20	SY		
18	Traffic Control	21000	1	LS		
19	Law Enforcement	21000	48	HR		
20	Thermoplastic Pavement Marking Lines (4", 120 MILS)	18000	2,610	LF		
21	Thermoplastic Pavement Marking Lines (6", 120 MILS)	18000	2,220	LF		
22	Thermoplastic Pavement Marking Lines (8", 90 MILS)	18000	60	LF		
23	Thermoplastic Pavement Marking Lines (8", 120 MILS)	18000	400	LF		
24	Thermoplastic Pavement Marking Lines (24", 120 MILS)	18000	200	FT		
25	Thermoplastic Pavement Marking Symbols (90 MILS)	18000	8	EA		

Items to be accounted for separately and allocated to ST-6044

26	Patching, Type S9.5C <i>Patching Street Segments Only</i>	05000, 21000	60	TN		
27	Thermoplastic Pavement Marking Lines (6", 120 MILS)	18000	180	LF		
28	Thermoplastic Pavement Marking Symbol Bicycle, (90 MILS)	18000, 21000	1	EA		

HOLIDAYS AND HOLIDAY WEEKENDS:

1. New Year's Day holiday, January 1, 2019.
2. Martin Luther King, Jr. Birthday, January 21, 2019.
3. Good Friday, April 19, 2019.
4. Memorial Day holiday, May 27, 2019.
5. Independence Day holiday, July 4, 2019.
6. Labor Day holiday, September 2, 2019.
7. Veteran's Day holiday, November 11, 2019.
8. Thanksgiving holiday includes November 27, 28, and 29, 2019.
9. Christmas holiday includes December 23, 24, and 25, 2019.

SPECIAL EVENTS:

Downtown Cary Events (including, but not limited to):

- **Thursdays** – Town Council Meetings – Town Hall – 6:30 pm
- **Saturday, April 13** – Cary Road Race (Koka Booth Amphitheater)
- **Saturday, April 27** – Spring Daze (Bond Park)
- **Saturday & Sunday, August 24-25** – Cary Lazy Days

Other Cary Events:

October 7-13, 2019 – SAS PGA Championship – Prestonwood Country Club
(No work shall be scheduled in the Prestonwood area during these dates)

OTHER:

1. Any **unexpected occurrence** that creates unusually high traffic volumes, as directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are **\$500 per 15 minutes**.

INTERMEDIATE CONTRACT TIME NUMBER 2

Pavement markings shall be replaced the same day as paved unless temporary paint is installed. Cost of temporary paint is incidental to the work. All proposed thermoplastic pavement markings shall be installed within 2 weeks of completion of paving the final surface course of any street segment.

The date of availability for this intermediate contract time for the installation of pavement markings will be the date when the Contractor completes the asphalt paving on a proposed street segment.

The liquidated damages are **\$1,000 per calendar day**, without prior approval by the Engineer.

INTERMEDIATE CONTRACT TIME NUMBER 3

The Contractor shall complete the work required of Paving Group 81 as shown on Figures provided.

The date of availability for this intermediate contract time is July 1, 2019.

There is not an intermediate contract completion time for Intermediate Contract Time Number 3.

There are not specific liquidated damages associated with Intermediate Contract Time Number 3.

PROSECUTION OF THE WORK

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins the work until completion and final acceptance of the project. The Contractor will not be permitted to suspend his operations except for reasons beyond his control or except where the Engineer has authorized a suspension of the Contractor's operations in writing.

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of **\$1,000** will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased public hazard resulting from a suspension of the work. Liquidated damages chargeable due to suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to complete the work on time.